
BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

BASE BID

1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 43,366.00         $ 43,366.00         $ 115,000.00        $ 115,000.00        $ 117,000.00        $ 117,000.00        $ 75,000.00         $ 75,000.00         

2 106 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of ROW 392.00              41,552.00         690.00              73,140.00         250.00              26,500.00         550.00              58,300.00         
3 100% LS Submit Trench Safety Plan prepared & signed by P.E.,  in Conformance with State Law 

& OSHA
1,829.00           1,829.00           2,300.00           2,300.00           1,400.00           1,400.00           540.00              540.00              

4 10,524 LF Implement & Follow Trench Safety Plan (Pipe) 0.90                 9,471.60           1.15                 12,102.60         2.50                 26,310.00         1.60                 16,838.40         

5 14,000 SF Implement & Follow Trench Safety Plan (Structures & Manholes) 0.50                 7,000.00           1.15                 16,100.00         0.70                 9,800.00           0.50                 7,000.00           

6 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 1,045.00           1,045.00           2,300.00           2,300.00           1,400.00           1,400.00           4,800.00           4,800.00           

7 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

1,320.00           1,320.00           4,600.00           4,600.00           1,400.00           1,400.00           5,500.00           5,500.00           

8 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 7,496.00           7,496.00           57,500.00         57,500.00         58,000.00         58,000.00         170,000.00        170,000.00        
9 100% LS Provide Project Record Drawings (As Builts) 2,000.00           2,000.00           2,000.00           2,000.00           2,000.00           2,000.00           2,000.00           2,000.00           
10 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for 896.00              896.00              10,350.00         10,350.00         14,000.00         14,000.00         3,300.00           3,300.00           
11 10,524 LF Provide Clean-up & Final Grading Along Final Pipeline Route 1.00                 10,524.00         3.45                 36,307.80         2.00                 21,048.00         3.20                 33,676.80         
12 355 LF 15-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 57.60               20,448.00         94.82               33,661.10         65.00               23,075.00         115.00              40,825.00         

13 3,353 LF 12-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 46.50               155,914.50        84.89               284,636.17        62.00               207,886.00        117.00              392,301.00        

14 1,184 LF 10-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 49.00               58,016.00         78.61               93,074.24         48.00               56,832.00         105.00              124,320.00        

15 474 LF 8-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 34.50               16,353.00         72.43               34,331.82         59.00               27,966.00         114.00              54,036.00         

16 18 EA 4-inch Single Service Connection with Cleanout to Property Line 1,312.00           23,616.00         1,433.84           25,809.12         2,000.00           36,000.00         2,700.00           48,600.00         

17 5 EA 6-inch Dual Service Connection with Cleanouts to Property Line 1,553.00           7,765.00           2,267.76           11,338.80         3,000.00           15,000.00         3,100.00           15,500.00         

18 22 EA 4-foot Diameter Manhole 2,452.00           53,944.00         4,559.39           100,306.58        3,400.00           74,800.00         5,300.00           116,600.00        

19 5 EA 4-foot Diameter Drop Manhole 3,185.00           15,925.00         6,510.11           32,550.55         5,000.00           25,000.00         6,100.00           30,500.00         

20 1 EA 4-foot Diameter Watertight Drop Manhole 3,355.00           3,355.00           6,158.01           6,158.01           11,000.00         11,000.00         5,500.00           5,500.00           

21 130 Vertic Coating Interior of Manhole with 100% Solids Epoxy 104.00              13,520.00         100.05              13,006.50         120.00              15,600.00         98.00               12,740.00         

22 2,371 LF 8-inch Diameter PVC C900 DR-18 for Force Main B from STA 7+56.14 to STA
31+26.82

33.50               79,428.50         48.48               114,946.08        50.00               118,550.00        77.00               182,567.00        

23 1,912 LF 6-inch Diameter PVC C900 DR-18 for Force Main A from STA 0+88.85 to STA
20+00

28.70               54,874.40         55.39               105,905.68        49.00               93,688.00         73.00               139,576.00        

24 931 LF Dual Stacked 6-inch Diameter PVC C900 DR-18 Force Main A from STA 20+00 to
STA 29+31

34.50               32,119.50         92.39               86,015.09         68.00               63,308.00         93.90               87,420.90         

25 4 EA Ductile Iron 90° Bends, 8-inch Diameter 540.00              2,160.00           597.48              2,389.92           310.00              1,240.00           700.00              2,800.00           

26 7 EA Ductile Iron 90° Bends, 6-inch Diameter 460.00              3,220.00           556.90              3,898.30           310.00              2,170.00           580.00              4,060.00           

27 4 EA Ductile Iron 45° Bends, 6-inch Diameter 449.00              1,796.00           547.16              2,188.64           150.00              600.00              570.00              2,280.00           

28 2 EA Ductile Iron 22.5° Bends, 8-inch Diameter 520.00              1,040.00           620.82              1,241.64           380.00              760.00              670.00              1,340.00           

29 6 EA Ductile Iron 22.5° Bends, 6-inch Diameter 444.00              2,664.00           542.67              3,256.02           310.00              1,860.00           560.00              3,360.00           

30 7 EA Ductile Iron 11.25° Bends, 8-inch Diameter 514.00              3,598.00           614.08              4,298.56           370.00              2,590.00           660.00              4,620.00           

31 5 EA Ductile Iron 11.25° Bends, 6-inch Diameter 445.00              2,225.00           544.16              2,720.80           150.00              750.00              560.00              2,800.00           

32 1 EA Ductile Iron 6" Tee 522.00              522.00              676.44              676.44              310.00              310.00              660.00              660.00              

33 1 EA Ductile Iron 12" x 8" Reducer 732.00              732.00              668.41              668.41              490.00              490.00              840.00              840.00              

34 1 EA Ductile Iron 12" x 6" Reducer 737.00              737.00              654.80              654.80              440.00              440.00              800.00              800.00              
35 2 EA 2" Air Release Valve 3,548.00           7,096.00           5,279.75           10,559.50         6,500.00           13,000.00         10,500.00         21,000.00         
36 70 LF 24-inch Diameter Steel Encasement by Bore 408.50              28,595.00         553.53              38,747.10         510.00              35,700.00         554.50              38,815.00         
37 635 LF Concrete Encasement by Open Cut 37.00               23,495.00         57.50               36,512.50         160.00              101,600.00        43.00               27,305.00         
38 205 LF 10" Concrete Cap with River Rock Cover & 1/2"-3" Aggregate Backfill Above &

Below Concrete Encasement Under Salado Creek as Shown on Sheet H05
57.70               11,828.50         177.50              36,387.50         230.00              47,150.00         78.00               15,990.00         

39 220 LF Sawcut & Replace Existing Concrete Driveway 48.20               10,604.00         115.00              25,300.00         120.00              26,400.00         108.00              23,760.00         
40 2,750 LF Sawcut & Replace Existing Asphalt Roadway 40.10               110,275.00        28.75               79,062.50         24.00               66,000.00         67.00               184,250.00        
41 1,300 LF Remove & Replace Existing Gravel Driveway 24.40               31,720.00         5.75                 7,475.00           22.00               28,600.00         27.00               35,100.00         
42 100% LS Packaged Lift Station on Church Street, including site work, electrical, fencing, wet

well, discharge piping, concrete slab, above ground piping, fittings, valves, 1" waterline
& hose station, flow meter, SCADA components, rock ground cover & all necessary
components for a working lift station

316,352.00        316,352.00        493,456.75        493,456.75        595,000.00        595,000.00        472,554.40        472,554.40        

43 100% LS Packaged Lift Station on Royal Street, including site work, electrical, fencing, wet well,
discharge piping, concrete slab, above ground piping, fittings, valves, 1" waterline &
hose station, flow meter, SCADA components, rock ground cover & all necessary
components for a working lift station

333,901.00        333,901.00        495,414.15        495,414.15        595,000.00        595,000.00        427,041.70        427,041.70        

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

*  Error in addition.  Total amount has been corrected. Page 1 of 11



BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

BASE BID (continued)

44 2 EA Provide Trailer Mounted Portable Diesel Pump with associated fittings, snaplock quick
connects, hoses, floats, level controls & trickle charger

55,784.00         111,568.00        86,250.00         172,500.00        14,000.00         28,000.00         86,502.30         173,004.60        

45 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions as
Necessary Along Final Pipeline Alignments

6,160.00           6,160.00           17,250.00         17,250.00         72,000.00         72,000.00         25,000.00         25,000.00         

46 2 EA Repair of Existing Small Diameter Wastewater Service Lines Not Shown on the Plans
Damaged During Construction, Including any Necessary Excavation & Fittings

2,464.00           4,928.00           873.66              1,747.32           1,600.00           3,200.00           2,500.00           5,000.00           

47 211 LF 4" Schedule 80 PVC Underground Conduit From New Oncor Power Pole on Main
Street to Church Street Lift Station Including any fittings, site preparation, & 2500 lb
mule tape within conduit as shown on Sheet ON01 of the plans

17.50               3,692.50           53.23               11,231.53         54.00               11,394.00         78.00               16,458.00         

48 835 LF Provide & Install 4" Schedule 80 PVC Underground Conduit From Existing Power Pole
on Royal Street to New Oncor Power Pole inside Billie Hanks Property Including any
Fittings, Site Preparation, Vaults Provided by Oncor, Steel Encasement by Open Cut,
Roadway Repair & 2500 lb. Mule Tape within Conduit as shown on Sheet ON02 of the
plans

14.50               12,107.50         30.24               25,250.40         120.00              100,200.00        60.00               50,100.00         

49 100% LS Allowance for Extra Work associated with Furnishing & Installing TCEQ Best
Management Practice Measures for Karst Areas as Shown on Sheet SD35 of the Plans,
Additional Payment for Actual Quantities in the Field will be determined by Method C
in Accordance with Item 6.03 of the General Conditions

10,000.00         10,000.00         10,000.00         10,000.00         10,000.00         10,000.00         10,000.00         10,000.00         

50 100% LS Materials, Equipment, Tools & Labor Necessary for Air Testing of All Proposed
Wastewater Lines, Including Any Necessary Repairs

6,271.00           6,271.00           9,200.00           9,200.00           2,200.00           2,200.00           6,500.00           6,500.00           

51 100% LS Materials, Equipment, Tools & Labor Necessary for Deflection Testing of All Proposed
Wastewater Lines, Including Any Necessary Repairs

5,226.00           5,226.00           5,750.00           5,750.00           2,900.00           2,900.00           16,000.00         16,000.00         

52 100% LS Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All Proposed
Wastewater Manholes, Including Any Necessary Repairs

3,919.00           3,919.00           6,900.00           6,900.00           4,100.00           4,100.00           5,400.00           5,400.00           

53 100% LS Materials, Equipment, Tools & Labor Necessary for Water Pressure Testing of All
Proposed Force Mains, Including Any Necessary Repairs

3,135.00           3,135.00           8,050.00           8,050.00           14,000.00         14,000.00         6,500.00           6,500.00           

54 30 LF Furnish, Install, Maintain & Remove Rock Berm as required in the Stormwater
Pollution Prevention Plan

44.00               1,320.00           40.25               1,207.50           41.00               1,230.00           65.00               1,950.00           

55 140 LF Furnish, Install, Maintain & Remove High Service Rock Berm as required in the
Stormwater Pollution Prevention Plan

62.20               8,708.00           57.50               8,050.00           61.00               8,540.00           88.00               12,320.00         

56 2,900 LF Furnish, Install, Maintain & Remove Silt Fence as required in the Stormwater Pollution 
Prevention Plan

2.20                 6,380.00           3.45                 10,005.00         2.00                 5,800.00           2.30                 6,670.00           

57 12,500 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

1.40                 17,500.00         1.73                 21,625.00         3.00                 37,500.00         1.10                 13,750.00         

58 100% LS Low Pressure Line E1, including low pressure line, right-of-way preparation, fittings,
gate valves, water pressure testing, surface restoration, installation through steel
encasement & all necessary components as shown on Sheet LP10

4,745.00           4,745.00           58,476.25         58,476.25         21,000.00         21,000.00         12,500.00         12,500.00         

TOTAL BASE BID *1,759,999.00$       2,885,591.67$       2,889,287.00$       3,257,969.80$       

*  Error in addition.  Total amount has been corrected. Page 2 of 11



BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE A2

A2-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 1,006.00           $ 1,006.00           $ 5,750.00           $ 5,750.00           $ 4,000.00           $ 4,000.00           $ 2,500.00           $ 2,500.00           

A2-2 1 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

1,568.00           1,568.00           690.00              690.00              230.00              230.00              2,150.00           2,150.00           

A2-3 130 LF Implement & Follow Trench Safety Plan (Pipe) 0.90                 117.00              2.30                 299.00              2.50                 325.00              2.20                 286.00              
A2-4 280 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 280.00              1.15                 322.00              0.60                 168.00              5.40                 1,512.00           

A2-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 784.00              784.00              575.00              575.00              1,100.00           1,100.00           1,600.00           1,600.00           

A2-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

392.00              392.00              345.00              345.00              1,100.00           1,100.00           1,650.00           1,650.00           

A2-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 784.00              784.00              1,150.00           1,150.00           730.00              730.00              3,800.00           3,800.00           
A2-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
392.00              392.00              460.00              460.00              150.00              150.00              1,650.00           1,650.00           

A2-9 130 LF Provide Clean-up & Final Grading Along Final Pipeline Route 0.90                 117.00              4.60                 598.00              1.50                 195.00              55.00               7,150.00           

A2-10 130 LF 8-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 35.20               4,576.00           85.95               11,173.50         180.00              23,400.00         135.00              17,550.00         
A2-11 1 EA 4-inch Single Service Connection with Cleanout to Property Line 709.00              709.00              1,433.84           1,433.84           1,700.00           1,700.00           2,500.00           2,500.00           

A2-12 1 EA 6-inch Dual Service Connection with Cleanouts to Property Line 1,305.00           1,305.00           2,267.76           2,267.76           2,500.00           2,500.00           2,800.00           2,800.00           

A2-13 1 EA 4-foot Diameter Manhole 2,192.00           2,192.00           4,559.39           4,559.39           3,900.00           3,900.00           4,500.00           4,500.00           

A2-14 165 LF Sawcut & Replace Existing Asphalt Roadway 44.10               7,276.50           28.75               4,743.75           20.00               3,300.00           65.00               10,725.00         

A2-15 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All
Proposed Wastewater Lines, Including Any Necessary Repairs

314.00              314.00              460.00              460.00              150.00              150.00              550.00              550.00              

A2-16 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

314.00              314.00              230.00              230.00              150.00              150.00              1,100.00           1,100.00           

A2-17 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

314.00              314.00              287.50              287.50              340.00              340.00              550.00              550.00              

TOTAL ADD ALTERNATE - WASTEWATER LINE A2

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE B (STA. 4+22 to 15+61)

B-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 5,416.00           $ 5,416.00           $ 8,050.00           $ 8,050.00           $ 5,500.00           $ 5,500.00           $ 8,000.00           $ 8,000.00           

B-2 12 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of ROW 392.00              4,704.00           632.50              7,590.00           2,500.00           30,000.00         550.00              6,600.00           
B-3 1,139 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 1,139.00           1.15                 1,309.85           2.50                 2,847.50           2.20                 2,505.80           
B-4 2,700 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 2,700.00           1.15                 3,105.00           0.60                 1,620.00           1.10                 2,970.00           

B-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from TCEQ

523.00              523.00              920.00              920.00              1,100.00           1,100.00           1,650.00           1,650.00           

B-6 100% LS Prepare & Submitt Control Plan prepared & signed by a PE for Vehicular Traffic 1,045.00           1,045.00           1,380.00           1,380.00           1,100.00           1,100.00           1,650.00           1,650.00           
B-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 1,568.00           1,568.00           1,725.00           1,725.00           5,700.00           5,700.00           16,500.00         16,500.00         
B-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
523.00              523.00              575.00              575.00              1,300.00           1,300.00           2,200.00           2,200.00           

B-9 1,139 LF Provide Clean-up & Final Grading Along Final Pipeline Route 1.00                 1,139.00           3.45                 3,929.55           1.50                 1,708.50           8.70                 9,909.30           

B-10 1,139 LF 10-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 49.00               55,811.00         106.21              120,973.19        47.00               53,533.00         104.00              118,456.00        
B-11 7 EA 4-inch Single Service Connection with Cleanout to Property Line 758.00              5,306.00           1,663.84           11,646.88         1,200.00           8,400.00           2,600.00           18,200.00         

B-12 1 EA 4-foot Diameter Manhole 2,795.00           2,795.00           5,134.39           5,134.39           3,900.00           3,900.00           6,500.00           6,500.00           

B-13 3 EA 4-foot Diameter Drop Manhole 3,300.00           9,900.00           6,510.11           19,530.33         4,300.00           12,900.00         7,100.00           21,300.00         

B-14 50 Vertic Coating Interior of Manhole with 100% Solids Epoxy 110.00              5,500.00           100.05              5,002.50           100.00              5,000.00           103.00              5,150.00           

B-15 75 LF Sawcut & Replace Existing Concrete Driveway 61.60               4,620.00           172.50              12,937.50         97.00               7,275.00           140.00              10,500.00         

B-16 305 LF Sawcut & Replace Existing Asphalt Roadway 43.60               13,298.00         121.90              37,179.50         20.00               6,100.00           101.00              30,805.00         

B-17 50 LF Remove & Replace Existing Gravel Driveway 24.40               1,220.00           98.90               4,945.00           19.00               950.00              65.00               3,250.00           

B-18 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions as
Necessary Along Final Pipeline Alignment

784.00              784.00              13,800.00         13,800.00         5,700.00           5,700.00           16,500.00         16,500.00         

B-19 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All
Proposed Wastewater Lines, Including Any Necessary Repairs

980.00              980.00              6,325.00           6,325.00           1,300.00           1,300.00           1,700.00           1,700.00           

B-20 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

950.00              950.00              2,875.00           2,875.00           1,300.00           1,300.00           3,300.00           3,300.00           

B-21 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

1,045.00           1,045.00           4,600.00           4,600.00           340.00              340.00              1,600.00           1,600.00           

B-22 100 LF Furnish, Install, Maintain & Remove High Service Rock Berm as required in the
Stormwater Pollution Prevention Plan

50.00               5,000.00           40.25               4,025.00           51.00               5,100.00           88.00               8,800.00           

B-23 450 LF Furnish, Install, Maintain & Remove Silt Fence as required in the Stormwater Pollution 
Prevention Plan

2.00                 900.00              3.45                 1,552.50           2.50                 1,125.00           3.30                 1,485.00           

B-24 1,200 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 1.00                 1,200.00           2.30                 2,760.00           0.60                 720.00              1.10                 1,320.00           

TOTAL ADD ALTERNATE - WASTEWATER LINE B (STA. 4+22 TO 15+61)

22,440.50$            35,344.74$            43,438.00$            

128,066.00$          281,871.19$          164,519.00$          

62,573.00$            

300,851.10$          

*  Error in addition.  Total amount has been corrected. Page 3 of 11



BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE B (STA. 15+61 to 30+00)
B-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 5,851.00           $ 5,851.00           $ 8,050.00           $ 8,050.00           $ 6,000.00           $ 6,000.00           $ 12,000.00         $ 12,000.00         

B-2 15 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

448.00              6,720.00           575.00              8,625.00           3,200.00           48,000.00         550.00              8,250.00           

B-3 1,439 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 1,439.00           1.15                 1,654.85           2.50                 3,597.50           2.20                 3,165.80           
B-4 2,300 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 2,300.00           1.15                 2,645.00           0.60                 1,380.00           1.10                 2,530.00           

B-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

523.00              523.00              920.00              920.00              1,100.00           1,100.00           1,650.00           1,650.00           

B-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

1,045.00           1,045.00           1,150.00           1,150.00           1,100.00           1,100.00           4,800.00           4,800.00           

B-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 1,568.00           1,568.00           2,300.00           2,300.00           8,100.00           8,100.00           16,700.00         16,700.00         
B-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
523.00              523.00              460.00              460.00              1,600.00           1,600.00           2,200.00           2,200.00           

B-9 1,439 LF Provide Clean-up & Final Grading Along Final Pipeline Route 1.00                 1,439.00           3.45                 4,964.55           1.50                 2,158.50           8.70                 12,519.30         

B-10 1,439 LF 10-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 49.00               70,511.00         129.21              185,933.19        37.00               53,243.00         104.00              149,656.00        
B-11 10 EA 4-inch Single Service Connection with Cleanout to Property Line 737.00              7,370.00           1,893.84           18,938.40         1,200.00           12,000.00         2,700.00           27,000.00         

B-12 4 EA 4-foot Diameter Manhole 2,644.00           10,576.00         5,709.39           22,837.56         3,400.00           13,600.00         5,950.00           23,800.00         

B-13 320 LF Sawcut & Replace Existing Concrete Driveway 61.00               19,520.00         172.50              55,200.00         97.00               31,040.00         130.00              41,600.00         

B-14 170 LF Sawcut & Replace Existing Asphalt Roadway 44.00               7,480.00           121.90              20,723.00         20.00               3,400.00           88.00               14,960.00         

B-15 150 LF Remove & Replace Existing Gravel Driveway 24.00               3,600.00           98.90               14,835.00         19.00               2,850.00           22.00               3,300.00           

B-16 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions as 1,344.00           1,344.00           13,800.00         13,800.00         5,700.00           5,700.00           11,000.00         11,000.00         

B-17 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All 980.00              980.00              6,325.00           6,325.00           1,600.00           1,600.00           1,900.00           1,900.00           

B-18 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

950.00              950.00              2,875.00           2,875.00           1,600.00           1,600.00           2,700.00           2,700.00           

B-19 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

1,045.00           1,045.00           4,600.00           4,600.00           340.00              340.00              1,900.00           1,900.00           

B-20 970 LF Furnish, Install, Maintain & Remove Silt Fence as required in the Stormwater Pollution 
Prevention Plan

2.00                 1,940.00           3.45                 3,346.50           2.50                 2,425.00           3.30                 3,201.00           

B-21 1,350 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

3.00                 4,050.00           2.30                 3,105.00           4.50                 6,075.00           2.20                 2,970.00           

 TOTAL ADD ALTERNATE - WASTEWATER LINE B (STA. 15+61 to 30+00)

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE B2
B2-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 3,135.00           $ 3,135.00           $ 8,050.00           $ 8,050.00           $ 5,000.00           $ 5,000.00           $ 7,000.00           $ 7,000.00           

B2-2 8 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

314.00              2,512.00           460.00              3,680.00           1,700.00           13,600.00         550.00              4,400.00           

B2-3 750 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 750.00              1.15                 862.50              2.50                 1,875.00           2.20                 1,650.00           
B2-4 1,200 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 1,200.00           1.15                 1,380.00           0.60                 720.00              1.10                 1,320.00           

B2-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

523.00              523.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

B2-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

1,045.00           1,045.00           575.00              575.00              1,100.00           1,100.00           550.00              550.00              

B2-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 1,568.00           1,568.00           460.00              460.00              4,200.00           4,200.00           5,500.00           5,500.00           
B2-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
523.00              523.00              402.50              402.50              850.00              850.00              1,100.00           1,100.00           

B2-9 750 LF Provide Clean-up & Final Grading Along Final Pipeline Route 1.00                 750.00              2.30                 1,725.00           1.50                 1,125.00           5.40                 4,050.00           

B2-10 750 LF 8-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 34.50               25,875.00         98.63               73,972.50         97.00               72,750.00         100.00              75,000.00         
B2-11 8 EA 4-inch Single Service Connection with Cleanout to Property Line 807.00              6,456.00           1,318.84           10,550.72         1,200.00           9,600.00           2,500.00           20,000.00         

B2-12 3 EA 4-foot Diameter Manhole 2,342.00           7,026.00           4,559.39           13,678.17         3,500.00           10,500.00         5,600.00           16,800.00         

B2-13 145 LF Sawcut & Replace Existing Concrete Driveway 59.00               8,555.00           153.53              22,261.85         97.00               14,065.00         130.00              18,850.00         

B2-14 265 LF Sawcut & Replace Existing Asphalt Roadway 44.00               11,660.00         28.75               7,618.75           20.00               5,300.00           65.00               17,225.00         

B2-15 55 LF Remove & Replace Existing Gravel Driveway 27.00               1,485.00           6.90                 379.50              19.00               1,045.00           22.00               1,210.00           

B2-16 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions as 1,652.00           1,652.00           4,600.00           4,600.00           5,700.00           5,700.00           3,300.00           3,300.00           

B2-17 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All 922.00              922.00              2,300.00           2,300.00           850.00              850.00              1,100.00           1,100.00           

B2-18 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

896.00              896.00              690.00              690.00              850.00              850.00              2,100.00           2,100.00           

B2-19 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

1,028.00           1,028.00           1,725.00           1,725.00           340.00              340.00              1,100.00           1,100.00           

B2-20 375 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

4.00                 1,500.00           2.30                 862.50              4.50                 1,687.50           2.20                 825.00              

TOTAL ADD ALTERNATE - WASTEWATER LINE B2

150,774.00$          383,288.05$          206,909.00$          347,802.10$          

79,061.00$            156,348.99$          152,257.50$          184,730.00$          

*  Error in addition.  Total amount has been corrected. Page 4 of 11



BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE B3
B3-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 1,178.00           $ 1,178.00           $ 1,725.00           $ 1,725.00           $ 4,000.00           $ 4,000.00           $ 3,000.00           $ 3,000.00           

B3-2 3 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

784.00              2,352.00           575.00              1,725.00           630.00              1,890.00           1,100.00           3,300.00           

B3-3 225 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 225.00              1.15                 258.75              2.50                 562.50              2.20                 495.00              
B3-4 240 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 240.00              1.15                 276.00              0.60                 144.00              3.20                 768.00              

B3-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

523.00              523.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

B3-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

1,045.00           1,045.00           575.00              575.00              1,100.00           1,100.00           550.00              550.00              

B3-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 627.00              627.00              460.00              460.00              1,300.00           1,300.00           5,500.00           5,500.00           
B3-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
392.00              392.00              230.00              230.00              250.00              250.00              550.00              550.00              

B3-9 225 LF Provide Clean-up & Final Grading Along Final Pipeline Route 1.00                 225.00              2.30                 517.50              1.50                 337.50              16.00               3,600.00           

B3-10 225 LF 8-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 35.20               7,920.00           75.63               17,016.75         320.00              72,000.00         99.00               22,275.00         
B3-11 2 EA 4-inch Single Service Connection with Cleanout to Property Line 863.00              1,726.00           1,318.84           2,637.68           1,200.00           2,400.00           2,300.00           4,600.00           

B3-12 1 EA 4-foot Diameter Manhole 2,039.00           2,039.00           4,559.39           4,559.39           3,900.00           3,900.00           5,700.00           5,700.00           

B3-13 10 LF Sawcut & Replace Existing Concrete Driveway 75.10               751.00              103.50              1,035.00           97.00               970.00              195.00              1,950.00           

B3-14 55 LF Sawcut & Replace Existing Asphalt Roadway 44.10               2,425.50           28.75               1,581.25           20.00               1,100.00           85.00               4,675.00           

B3-15 175 LF Remove & Replace Existing Gravel Driveway 29.60               5,180.00           6.90                 1,207.50           19.00               3,325.00           16.00               2,800.00           

B3-16 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions as
Necessary Along Final Pipeline Alignment

627.00              627.00              460.00              460.00              5,700.00           5,700.00           2,200.00           2,200.00           

B3-17 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All
Proposed Wastewater Lines, Including Any Necessary Repairs

615.00              615.00              230.00              230.00              250.00              250.00              540.00              540.00              

B3-18 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

581.00              581.00              115.00              115.00              250.00              250.00              900.00              900.00              

B3-19 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

523.00              523.00              172.50              172.50              340.00              340.00              550.00              550.00              

B3-20 10 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

3.00                 30.00               2.30                 23.00               4.50                 45.00               10.80               108.00              

TOTAL ADD ALTERNATE - WASTEWATER LINE B3

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE B4
B4-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 1,547.00           $ 1,547.00           $ 1,725.00           $ 1,725.00           $ 3,000.00           $ 3,000.00           $ 4,000.00           $ 4,000.00           

B4-2 2 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

784.00              1,568.00           575.00              1,150.00           420.00              840.00              2,200.00           4,400.00           

B4-3 200 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 200.00              1.15                 230.00              2.50                 500.00              2.20                 440.00              
B4-4 250 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 250.00              1.15                 287.50              0.60                 150.00              3.20                 800.00              

B4-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

392.00              392.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

B4-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

523.00              523.00              460.00              460.00              1,100.00           1,100.00           550.00              550.00              

B4-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 523.00              523.00              460.00              460.00              1,100.00           1,100.00           5,500.00           5,500.00           
B4-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
392.00              392.00              230.00              230.00              1,100.00           1,100.00           550.00              550.00              

B4-9 200 LF Provide Clean-up & Final Grading Along Final Pipeline Route 1.00                 200.00              2.30                 460.00              1.50                 300.00              22.00               4,400.00           

B4-10 200 LF 8-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 34.90               6,980.00           87.13               17,426.00         360.00              72,000.00         135.00              27,000.00         
B4-11 1 EA 4-inch Single Service Connection with Cleanout to Property Line 971.00              971.00              1,318.84           1,318.84           1,200.00           1,200.00           2,300.00           2,300.00           

B4-12 2 EA 4-foot Diameter Manhole 2,716.00           5,432.00           4,559.39           9,118.78           3,600.00           7,200.00           6,100.00           12,200.00         

B4-13 185 LF Sawcut & Replace Existing Asphalt Roadway 89.00               16,465.00         28.75               5,318.75           20.00               3,700.00           90.00               16,650.00         

B4-14 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions as
Necessary Along Final Pipeline Alignment

672.00              672.00              460.00              460.00              5,700.00           5,700.00           4,500.00           4,500.00           

B4-15 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All
Proposed Wastewater Lines, Including Any Necessary Repairs

570.00              570.00              230.00              230.00              230.00              230.00              550.00              550.00              

B4-16 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

541.00              541.00              115.00              115.00              230.00              230.00              900.00              900.00              

B4-17 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

627.00              627.00              172.50              172.50              340.00              340.00              550.00              550.00              

TOTAL ADD ALTERNATE - WASTEWATER LINE B4

29,224.50$            35,380.32$            100,964.00$          65,711.00$            

37,853.00$            39,737.37$            99,790.00$            86,940.00$            

*  Error in addition.  Total amount has been corrected. Page 5 of 11



BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE B5
B5-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 4,176.00           $ 4,176.00           $ 2,300.00           $ 2,300.00           $ 6,000.00           $ 6,000.00           $ 10,000.00         $ 10,000.00         

B5-2 3 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

627.00              1,881.00           805.00              2,415.00           630.00              1,890.00           2,200.00           6,600.00           

B5-3 218 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 218.00              575.00              125,350.00        2.50                 545.00              2.20                 479.60              
B5-4 3,400 SF Implement & Follow Trench Safety Plan (Bore Pits & Manholes) 1.00                 3,400.00           2.30                 7,820.00           0.60                 2,040.00           1.10                 3,740.00           

B5-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

523.00              523.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

B5-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

627.00              627.00              575.00              575.00              1,100.00           1,100.00           2,800.00           2,800.00           

B5-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 784.00              784.00              575.00              575.00              zero 0.00 11,000.00         11,000.00         
B5-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
627.00              627.00              460.00              460.00              250.00              250.00              5,550.00           5,550.00           

B5-9 218 LF Provide Clean-up & Final Grading Along Final Pipeline Route 3.00                 654.00              2.30                 501.40              1.50                 327.00              22.00               4,796.00           

B5-10 218 LF 10-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 49.00               10,682.00         106.21              23,153.78         250.00              54,500.00         205.00              44,690.00         
B5-11 187 LF 20-inch Diameter Steel Encasement by Bore 357.50              66,852.50         230.00              43,010.00         440.00              82,280.00         540.00              100,980.00        

B5-12 2 EA 4-foot Diameter Manhole 2,302.00           4,604.00           4,559.39           9,118.78           3,600.00           7,200.00           5,800.00           11,600.00         

B5-13 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions Along Final 896.00              896.00              1,150.00           1,150.00           5,700.00           5,700.00           5,400.00           5,400.00           

B5-14 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All
Proposed Wastewater Lines, Including Any Necessary Repairs

570.00              570.00              460.00              460.00              250.00              250.00              550.00              550.00              

B5-15 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

541.00              541.00              172.50              172.50              250.00              250.00              900.00              900.00              

B5-16 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

627.00              627.00              287.50              287.50              340.00              340.00              550.00              550.00              

B5-17 50 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

4.00                 200.00              2.30                 115.00              4.50                 225.00              5.40                 270.00              

TOTAL ADD ALTERNATE - WASTEWATER LINE B5

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE C
C-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 10,392.00         $ 10,392.00         $ 8,050.00           $ 8,050.00           $ 12,000.00         $ 12,000.00         $ 18,000.00         $ 18,000.00         

C-2 10 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

314.00              3,140.00           575.00              5,750.00           2,100.00           21,000.00         550.00              5,500.00           

C-3 955 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 955.00              1.15                 1,098.25           2.50                 2,387.50           5.70                 5,443.50           
C-4 3,100 SF Implement & Follow Trench Safety Plan (Bore Pits & Manholes) 1.00                 3,100.00           2.30                 7,130.00           0.60                 1,860.00           4.30                 13,330.00         

C-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

523.00              523.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

C-6 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for
the total project

1,045.00           1,045.00           690.00              690.00              1,100.00           1,100.00           870.00              870.00              

C-7 955 LF Provide Clean-up & Final Grading Along Final Pipeline Route 3.00                 2,865.00           2.30                 2,196.50           1.50                 1,432.50           5.40                 5,157.00           
C-8 955 LF 12-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 46.50               44,407.50         75.70               72,293.50         84.00               80,220.00         96.00               91,680.00         

C-9 445 LF 24-inch Diameter Steel Encasement by Bore 484.50              215,602.50        498.33              221,756.85        460.00              204,700.00        550.00              244,750.00        

C-10 83 LF Concrete Encasement by Open Cut 34.00               2,822.00           40.25               3,340.75           130.00              10,790.00         62.00               5,146.00           
C-11 3 EA 4-inch Single Service Connection with Cleanout to Property Line 1,076.00           3,228.00           1,318.84           3,956.52           1,200.00           3,600.00           2,500.00           7,500.00           

C-12 2 EA 4-foot Diameter Manhole 2,340.00           4,680.00           4,559.39           9,118.78           3,600.00           7,200.00           4,800.00           9,600.00           

C-13 4 EA 4-foot Diameter Watertight Manhole 2,305.00           9,220.00           2,925.00           11,700.00         zero 0.00 6,000.00           24,000.00         

C-14 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All 1,206.00           1,206.00           2,300.00           2,300.00           1,100.00           1,100.00           1,100.00           1,100.00           

C-15 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

1,254.00           1,254.00           1,150.00           1,150.00           1,100.00           1,100.00           2,200.00           2,200.00           

C-16 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

1,568.00           1,568.00           1,495.00           1,495.00           680.00              680.00              1,100.00           1,100.00           

C-17 100 LF Furnish, Install, Maintain & Remove High Service Rock Berm as required in the
Stormwater Pollution Prevention Plan

50.00               5,000.00           40.25               4,025.00           51.00               5,100.00           88.00               8,800.00           

C-18 1,200 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

4.00                 4,800.00           2.30                 2,760.00           5.00                 6,000.00           2.20                 2,640.00           

TOTAL ADD ALTERNATE - WASTEWATER LINE C

97,862.50$            218,038.96$          163,997.00$          211,555.60$          

315,808.00$          359,386.15$          361,370.00$          448,466.50$          

*  Error in addition.  Total amount has been corrected. Page 6 of 11



BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE C2

C2-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 9,233.00           $ 9,233.00           $ 8,050.00           $ 8,050.00           $ 20,000.00         $ 20,000.00         $ 17,000.00         $ 17,000.00         

C2-2 29 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

314.00              9,106.00           5,750.00           166,750.00        6,100.00           176,900.00        215.00              6,235.00           

C2-3 2,813 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 2,813.00           1.15                 3,234.95           2.50                 7,032.50           1.10                 3,094.30           
C2-4 2,900 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 2,900.00           1.15                 3,335.00           0.60                 1,740.00           1.10                 3,190.00           

C2-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

1,045.00           1,045.00           575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

C2-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

1,568.00           1,568.00           460.00              460.00              1,100.00           1,100.00           1,650.00           1,650.00           

C2-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 3,135.00           3,135.00           2,300.00           2,300.00           16,000.00         16,000.00         11,000.00         11,000.00         
C2-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
1,568.00           1,568.00           920.00              920.00              3,200.00           3,200.00           550.00              550.00              

C2-9 2,813 LF Provide Clean-up & Final Grading Along Final Pipeline Route 1.00                 2,813.00           2.30                 6,469.90           1.50                 4,219.50           3.20                 9,001.60           

C2-10 478 LF 12-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 46.70               22,322.60         71.10               33,985.80         170.00              81,260.00         99.00               47,322.00         
C2-11 2,335 LF 8-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 34.50               80,557.50         75.63               176,596.05        31.00               72,385.00         87.00               203,145.00        

C2-12 46 LF 24-inch Diameter Steel Encasement by Open Cut 127.90              5,883.40           233.33              10,733.18         110.00              5,060.00           180.00              8,280.00           

C2-13 19 EA 4-inch Single Service Connection with Cleanout to Property Line 1,014.00           19,266.00         1,318.84           25,057.96         1,200.00           22,800.00         2,300.00           43,700.00         

C2-14 7 EA 4-foot Diameter Manhole 2,346.00           16,422.00         4,559.39           31,915.73         3,300.00           23,100.00         5,950.00           41,650.00         

C2-15 25 LF Sawcut & Replace Existing Concrete Driveway 61.60               1,540.00           103.50              2,587.50           97.00               2,425.00           142.00              3,550.00           

C2-16 385 LF Sawcut & Replace Existing Asphalt Roadway 51.10               19,673.50         28.75               11,068.75         20.00               7,700.00           67.00               25,795.00         

C2-17 180 LF Remove & Replace Existing Gravel Driveway 34.00               6,120.00           6.90                 1,242.00           19.00               3,420.00           17.00               3,060.00           

C2-18 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions Along Final
Pipeline Alignment as Necessary

1,568.00           1,568.00           6,900.00           6,900.00           5,700.00           5,700.00           5,400.00           5,400.00           

C2-19 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All
Proposed Wastewater Lines, Including Any Necessary Repairs

1,206.00           1,206.00           3,450.00           3,450.00           3,200.00           3,200.00           2,200.00           2,200.00           

C2-20 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

1,254.00           1,254.00           1,955.00           1,955.00           3,200.00           3,200.00           5,400.00           5,400.00           

C2-21 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

1,568.00           1,568.00           2,530.00           2,530.00           1,000.00           1,000.00           2,200.00           2,200.00           

C2-22 50 LF Furnish, Install, Maintain & Remove Silt Fence as required in the Stormwater Pollution 
Prevention Plan

2.00                 100.00              3.45                 172.50              2.50                 125.00              2.20                 110.00              

C2-23 100 LF Furnish, Install, Maintain & Remove High Service Rock Berm as required in the
Stormwater Pollution Prevention Plan

50.00               5,000.00           46.00               4,600.00           51.00               5,100.00           90.00               9,000.00           

C2-24 3,500 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

3.00                 10,500.00         1.15                 4,025.00           5.00                 17,500.00         1.10                 3,850.00           

TOTAL ADD ALTERNATE - WASTEWATER LINE C2 227,162.00$          508,914.32$          485,267.00$          458,032.90$          

*  Error in addition.  Total amount has been corrected. Page 7 of 11



BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE D

D-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 3,929.00           $ 3,929.00           $ 6,900.00           $ 6,900.00           $ 6,000.00           $ 6,000.00           $ 7,500.00           $ 7,500.00           

D-2 9 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

348.00              3,132.00           575.00              5,175.00           1,900.00           17,100.00         550.00              4,950.00           

D-3 900 LF Implement & Follow Trench Safety Plan (Pipe) 2.00                 1,800.00           1.15                 1,035.00           2.50                 2,250.00           2.20                 1,980.00           
D-4 1,100 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 1,100.00           1.15                 1,265.00           0.60                 660.00              1.10                 1,210.00           

D-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

627.00              627.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

D-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

523.00              523.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

D-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 627.00              627.00              2,300.00           2,300.00           5,100.00           5,100.00           8,800.00           8,800.00           
D-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
570.00              570.00              690.00              690.00              2,800.00           2,800.00           550.00              550.00              

D-9 900 LF Provide Clean-up & Final Grading Along Final Pipeline Route 3.00                 2,700.00           2.30                 2,070.00           1.50                 1,350.00           5.40                 4,860.00           

D-10 900 LF 8-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 35.60               32,040.00         75.63               68,067.00         81.00               72,900.00         87.00               78,300.00         
D-11 103 LF 16-inch Diameter Steel Encasement by Open-Cut 67.50               6,952.50           163.78              16,869.34         67.00               6,901.00           205.00              21,115.00         

D-12 71 LF Concrete Encasement by Open Cut 43.50               3,088.50           40.25               2,857.75           zero 0.00 75.00               5,325.00           

D-13 5 EA 4-inch Single Service Connection with Cleanout to Property Line 1,063.00           5,315.00           1,318.84           6,594.20           1,200.00           6,000.00           2,300.00           11,500.00         

D-14 3 EA 4-foot Diameter Manhole 2,199.00           6,597.00           4,214.39           12,643.17         3,500.00           10,500.00         5,800.00           17,400.00         

D-15 200 LF Sawcut & Replace Existing Asphalt Roadway 42.10               8,420.00           28.75               5,750.00           20.00               4,000.00           82.00               16,400.00         

D-16 10 LF Remove & Replace Existing Gravel Driveway 34.00               340.00              6.90                 69.00               19.00               190.00              22.00               220.00              

D-17 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions Along Final 392.00              392.00              920.00              920.00              5,700.00           5,700.00           5,400.00           5,400.00           

D-18 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All
Proposed Wastewater Lines, Including Any Necessary Repairs

922.00              922.00              1,840.00           1,840.00           1,000.00           1,000.00           1,100.00           1,100.00           

D-19 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

896.00              896.00              1,035.00           1,035.00           1,000.00           1,000.00           2,200.00           2,200.00           

D-20 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

1,028.00           1,028.00           1,495.00           1,495.00           510.00              510.00              1,100.00           1,100.00           

D-21 20 LF Furnish, Install, Maintain & Remove Silt Fence as required in the Stormwater Pollution 
Prevention Plan

2.00                 40.00               3.45                 69.00               2.50                 50.00               5.40                 108.00              

D-22 1 EA Furnish, Install, Maintain & Remove Inlet Protection as required in the Stormwater 
Pollution Prevention Plan

1,320.00           1,320.00           345.00              345.00              140.00              140.00              109.00              109.00              

D-23 1,200 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

3.00                 3,600.00           1.15                 1,380.00           4.50                 5,400.00           1.10                 1,320.00           

TOTAL ADD ALTERNATE - WASTEWATER LINE D 85,959.00$            140,519.46$          151,751.00$          194,747.00$          

*  Error in addition.  Total amount has been corrected. Page 8 of 11



BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE D2

D2-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 2,906.00           $ 2,906.00           $ 5,750.00           $ 5,750.00           $ 5,000.00           $ 5,000.00           $ 6,500.00           $ 6,500.00           

D2-2 5 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

392.00              1,960.00           575.00              2,875.00           4,000.00           20,000.00         1,100.00           5,500.00           

D2-3 491 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 491.00              1.15                 564.65              2.50                 1,227.50           2.20                 1,080.20           
D2-4 1,200 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 1,200.00           1.15                 1,380.00           0.60                 720.00              1.10                 1,320.00           

D2-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

523.00              523.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

D2-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

627.00              627.00              575.00              575.00              1,100.00           1,100.00           550.00              550.00              

D2-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 784.00              784.00              575.00              575.00              2,800.00           2,800.00           16,500.00         16,500.00         
D2-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
697.00              697.00              517.50              517.50              1,400.00           1,400.00           550.00              550.00              

D2-9 491 LF Provide Clean-up & Final Grading Along Final Pipeline Route 3.00                 1,473.00           2.30                 1,129.30           1.50                 736.50              11.00               5,401.00           

D2-10 491 LF 8-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 36.00               17,676.00         81.38               39,957.58         150.00              73,650.00         99.00               48,609.00         
D2-11 3 EA 4-inch Single Service Connection with Cleanout to Property Line 971.00              2,913.00           1,318.84           3,956.52           1,200.00           3,600.00           2,300.00           6,900.00           

D2-12 3 EA 4-foot Diameter Manhole 2,166.00           6,498.00           4,559.39           13,678.17         3,500.00           10,500.00         5,800.00           17,400.00         

D2-13 491 LF Sawcut & Replace Existing Asphalt Roadway 42.00               20,622.00         103.50              50,818.50         20.00               9,820.00           90.00               44,190.00         
D2-14 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions Along Final

Pipeline Alignment as Necessary
570.00              570.00              4,600.00           4,600.00           5,700.00           5,700.00           5,500.00           5,500.00           

D2-15 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All
Proposed Wastewater Lines, Including Any Necessary Repairs

482.00              482.00              920.00              920.00              560.00              560.00              1,100.00           1,100.00           

D2-16 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

697.00              697.00              230.00              230.00              560.00              560.00              2,200.00           2,200.00           

D2-17 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

784.00              784.00              575.00              575.00              340.00              340.00              1,100.00           1,100.00           

D2-18 1 EA Furnish, Install, Maintain & Remove Inlet Protection as required in the Stormwater 
Pollution Prevention Plan

1,650.00           1,650.00           345.00              345.00              140.00              140.00              220.00              220.00              

TOTAL ADD ALTERNATE - WASTEWATER LINE D2

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended

No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE F2

F2-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 3,666.00           $ 3,666.00           $ 5,750.00           $ 5,750.00           $ 4,000.00           $ 4,000.00           $ 9,500.00           $ 9,500.00           

F2-2 8 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

392.00              3,136.00           575.00              4,600.00           1,700.00           13,600.00         870.00              6,960.00           

F2-3 710 LF Implement & Follow Trench Safety Plan (Pipe) 1.00                 710.00              1.15                 816.50              2.50                 1,775.00           2.20                 1,562.00           
F2-4 1,500 SF Implement & Follow Trench Safety Plan (Manholes) 1.00                 1,500.00           1.15                 1,725.00           0.60                 900.00              2.20                 3,300.00           

F2-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

392.00              392.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

F2-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

448.00              448.00              575.00              575.00              1,100.00           1,100.00           1,650.00           1,650.00           

F2-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 435.00              435.00              1,150.00           1,150.00           4,000.00           4,000.00           11,000.00         11,000.00         
F2-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
482.00              482.00              690.00              690.00              800.00              800.00              550.00              550.00              

F2-9 700 LF Provide Clean-up & Final Grading Along Final Pipeline Route 1.00                 700.00              2.30                 1,610.00           1.50                 1,050.00           11.00               7,700.00           

F2-10 710 LF 10-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 49.70               35,287.00         83.21               59,079.10         110.00              78,100.00         105.00              74,550.00         
F2-11 30 LF Concrete Encasement by Open Cut 32.20               966.00              40.25               1,207.50           130.00              3,900.00           91.00               2,730.00           

F2-12 6 EA 4-inch Single Service Connection with Cleanout to Property Line 1,113.00           6,678.00           1,318.84           7,913.04           1,200.00           7,200.00           2,700.00           16,200.00         

F2-13 4 EA 4-foot Diameter Manhole 2,166.00           8,664.00           4,559.39           18,237.56         3,400.00           13,600.00         5,600.00           22,400.00         

F2-14 400 LF Sawcut & Replace Existing Asphalt Roadway 43.60               17,440.00         28.75               11,500.00         20.00               8,000.00           80.00               32,000.00         

F2-15 100% LS Remove & Replace Traffic Signs, Mailboxes, Fences & Other Obstructions Along Final 952.00              952.00              690.00              690.00              4,000.00           4,000.00           5,400.00           5,400.00           

F2-16 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All 482.00              482.00              1,150.00           1,150.00           800.00              800.00              1,100.00           1,100.00           

F2-17 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of 697.00              697.00              460.00              460.00              800.00              800.00              1,650.00           1,650.00           

F2-18 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

784.00              784.00              690.00              690.00              340.00              340.00              1,100.00           1,100.00           

F2-19 445 LF Furnish, Install, Maintain & Remove Silt Fence as required in the Stormwater Pollution 
Prevention Plan

2.20                 979.00              3.45                 1,535.25           2.50                 1,112.50           3.30                 1,468.50           

F2-20 500 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

3.00                 1,500.00           2.30                 1,150.00           4.50                 2,250.00           2.20                 1,100.00           

TOTAL ADD ALTERNATE - WASTEWATER LINE F2

62,553.00$            129,022.22$          138,954.00$          166,270.20$          

85,898.00$            121,103.95$          148,427.50$          203,570.50$          

*  Error in addition.  Total amount has been corrected. Page 9 of 11



BID TABULATION
VILLAGE OF SALADO

WASTEWATER COLLECTION SYSTEM
November 14, 2017; 2:00 PM

2015-108-40

BIDDER INFORMATION

McLean Construction Inc Skyblue Utilities Inc Austin Underground Inc

4101 Trimmier Rd PO Box 1001 PO Box 5650

Killeen TX 76542 Kingsland TX 78639 Lago Vista TX 78645

CRU

8760 A Research Blvd, #192

Austin TX 78758

Bid Estimated Unit Bid Data Unit Extended Unit Extended Unit Extended Unit Extended
No. Quantity Description Price Amount Price Amount Price Amount Price Amount

ADD ALTERNATE - WASTEWATER LINE F3

F3-1 100% LS Mobilization, Bonds & Insurance, not-to-exceed 5% of the Base Bid Amount $ 729.00              $ 729.00              $ 920.00              $ 920.00              $ 4,000.00           $ 4,000.00           $ 3,000.00           $ 3,000.00           

F3-2 1 STA Provide Labor, Equipment, Tools & Supervision to Complete Preparation of Right-of-
way

1,045.00           1,045.00           287.50              287.50              230.00              230.00              2,160.00           2,160.00           

F3-3 45 LF Implement & Follow Trench Safety Plan (Pipe) 3.00                 135.00              1.15                 51.75               2.50                 112.50              5.40                 243.00              
F3-4 900 SF Implement & Follow Trench Safety Plan (Manholes & Bore Pit) 3.00                 2,700.00           1.15                 1,035.00           0.60                 540.00              2.20                 1,980.00           

F3-5 100% LS Prepare Stormwater Pollution Prevention Plan, Including Submission to & Receiving 
Permits from Texas Commission on Environmental Quality (TCEQ)

392.00              392.00              345.00              345.00              1,100.00           1,100.00           1,650.00           1,650.00           

F3-6 100% LS For Preparing & Submitting a Control Plan prepared & signed by a P.E. for Vehicular
Traffic

448.00              448.00              115.00              115.00              1,100.00           1,100.00           1,650.00           1,650.00           

F3-7 100% LS Implement & Administer Barricade, Signing & Traffic Safety Plan 418.00              418.00              115.00              115.00              250.00              250.00              5,500.00           5,500.00           
F3-8 100% LS Provide DVD of right-of-way pre-construction & post construction site conditions for

the total project
392.00              392.00              86.25               86.25               57.00               57.00               550.00              550.00              

F3-9 45 LF Provide Clean-up & Final Grading Along Final Pipeline Route 3.00                 135.00              2.30                 103.50              1.50                 67.50               55.00               2,475.00           

F3-10 45 LF 8-inch Diameter PVC SDR 26 Wastewater Line by Open Cut 39.20               1,764.00           81.38               3,662.10           1,500.00           67,500.00         80.00               3,600.00           
F3-11 32 LF 16-inch Diameter Steel Encasement by Bore 393.00              12,576.00         165.48              5,295.36           410.00              13,120.00         890.00              28,480.00         

F3-12 1 EA 4-foot Diameter Manhole 2,302.00           2,302.00           4,559.39           4,559.39           3,900.00           3,900.00           5,600.00           5,600.00           

F3-13 10 LF Remove & Replace Existing Gravel Driveway 42.00               420.00              6.90                 69.00               19.00               190.00              110.00              1,100.00           

F3-14 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Air Testing of All
Proposed Wastewater Lines, Including Any Necessary Repairs

418.00              418.00              115.00              115.00              51.00               51.00               550.00              550.00              

F3-15 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Deflection Testing of
All Proposed Wastewater Lines, Including Any Necessary Repairs

448.00              448.00              57.50               57.50               51.00               51.00               1,100.00           1,100.00           

F3-16 100% LS Furnish All Materials, Equipment, Tools & Labor Necessary for Vacuum Testing of All
Proposed Wastewater Manholes, Including Any Necessary Repairs

418.00              418.00              86.25               86.25               340.00              340.00              550.00              550.00              

F3-17 15 SY Hydro Mulch Seeding For Permanent Erosion Control, Including water to establish & 
sustain growth

3.00                 45.00               2.30                 34.50               5.00                 75.00               22.00               330.00              

TOTAL ADD ALTERNATE - WASTEWATER LINE F3

ADD ALTERNATE - ADDITIONAL 6" FM (A)

A1 100% LS 6-inch Diameter PVC C900 DR-18 Force Main Stacked Above Base Bid Force Main 
from STA 0+90.78 to STA 20+00 including fittings,  connection to base bid air release 
valve, additional concrete encasement, water pressure testing & any necessary 
components as shown on Sheets H01 thru H05

$ 56,311.00         $ 56,311.00         $ 86,947.75         $ 86,947.75         $ 90,000.00         $ 90,000.00         $ 42,000.00         $ 42,000.00         

TOTAL ADD ALTERNATE - ADDITIONAL 6" FM (A)

ADD ALTERNATE - ADDITIONAL 6" FM (B)

B1 100% LS 6-inch Diameter PVC C900 DR-18 Force Main Stacked Above Base Bid Force Main
Including fittings, connection to base bid air release valves, additional concrete
encasement, pressure testing & any necessary components shown on Sheets I01 thru I06

$ 69,762.00         $ 69,762.00         $ 46,697.75         $ 46,697.75         $ 61,000.00         $ 61,000.00         $ 54,000.00         $ 54,000.00         

TOTAL ADD ALTERNATE - ADDITIONAL 6" FM (B)

ADD ALTERNATE - LOW PRESSURE LINES A1A & A1B

LP-A1 100% LS Low Pressure Lines A1A & A1B, including low pressure lines, right-of-way
preparation, fittings, gate valves, water pressure testing, surface restoration, & all
necessary components shown on Sheets LP01 & LP02

$ 24,546.00         $ 24,546.00         $ 92,000.00         $ 92,000.00         $ 52,000.00         $ 52,000.00         $ 27,000.00         $ 27,000.00         

TOTAL ADD ALTERNATE - LOW PRESSURE LINES A1A & A1B

ADD ALTERNATE - LOW PRESSURE LINES A2A & A2B

LP-A2 100% LS Low Pressure Lines A2A & A2B, including low pressure lines, right-of-way
preparation, fittings, gate valves, water pressure testing, surface restoration, & all
necessary components shown on Sheet LP03

$ 23,395.00         $ 23,395.00         $ 73,600.00         $ 73,600.00         $ 45,000.00         $ 45,000.00         $ 22,000.00         $ 22,000.00         

TOTAL ADD ALTERNATE - LOW PRESSURE LINES A2A & A2B

LOW PRESSURE LINE B1

LP-B1 100% LS Low Pressure Line B1, including low pressure line, right-of-way preparation, fittings,
gate valves, water pressure testing, surface restoration, & all necessary components
shown on Sheet LP04

$ 10,020.00         $ 10,020.00         $ 57,500.00         $ 57,500.00         $ 24,000.00         $ 24,000.00         $ 15,000.00         $ 15,000.00         

TOTAL LOW PRESSURE LINE B1

56,311.00$            86,947.75$            90,000.00$            42,000.00$            

24,785.00$            16,938.10$            92,684.00$            60,518.00$            

69,762.00$            46,697.75$            61,000.00$            54,000.00$            

24,546.00$            92,000.00$            52,000.00$            27,000.00$            

23,395.00$            73,600.00$            45,000.00$            22,000.00$            

10,020.00$            57,500.00$            24,000.00$            15,000.00$            

*  Error in addition.  Total amount has been corrected. Page 10 of 11




